

TIMMERMANS DRAIN 2021

Township of Adelaide Metcalfe

ADDENDUM NO. 1

Our Job No. 219287

September 28, 2021

**PLEASE INDICATE RECEIPT OF THIS ADDENDUM BY
SIGNING BELOW AND EMAILING BACK TO:**

Andrew Neely (aneely@adelaidemetcalfe.on.ca)
Spriet Associates (armin@spriet.on.ca)

ALSO, A COPY OF THIS ADDENDUM IS TO BE ATTACHED TO THE TENDER WITH SUBMITTAL

I hereby acknowledge receipt of Addendum No. 1

NAME (Please Print)

Company

The following changes shall be made to the "Extent of Work"

MAIN DRAIN – the installation note for the road crossing shall be changed to road as follows:

"Installation under Seed Road by open cut including **concrete waste block weir (one course, 6 req'd)** and removal & disposal of existing 300mm & 400mm C.S.P.s"

BRANCH 4 - Strip, stockpile and relevel topsoil item length shall be reduced to **221** meters

SPRIET ASSOCIATES LONDON LIMITED


Armin Kruspe, Senior Technician